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0. List of abbreviations 

EVB-IT Supplementary Terms and Conditions for the Procurement of IT Services 

AG Commissioning party 

AI Artificial Intelligence 

AN Contractor 

ASP  Adaptive Social Protection 

AVB General Terms and Conditions of Contract for supplying services and work 

AVCERR Adaptive Social Protection of Vulnerable Communities for Enhanced Rural 
Resilience 

BMZ  German Federal Ministry for Economic Cooperation and Development 

DPC  District Project Coordinator 

DDMA District Disaster Management Authority 

DDC Deputy Development Commissioner 

DRDA District Rural Development Agency 

ERADA Enhancing Rural Resilience through Appropriate Development Actions 

FK Expert 

FKT Expert days 

KZFK Short-term expert 

GIS  Geographical Information System 

GP  Gram Panchayat 

GPDP Gram Panchayat Development Plan 

NDMA  National Disaster Management Authority  

NRM Natural Resource Management 

MoEFCC Ministry of Environment Forest and Climate Change  

MoRD  Ministry of Rural Development  

MGNREGA  Mahatma Gandhi National Rural Employment Guarantee Act 

VB-G RAM G  Viksit Bharat Guarantee for Rozgar and Ajeevika Mission Gramin  
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NAPCC National Action/Adaptation Plan on Climate Change 

NRLM National Rural Livelihood Mission  

NRSC National Remote Sensing Centre 

ISRO  Indian Space Research Organization 

SRLM State Rural Livelihood Missions 

SDMA State Disaster Management Authority 

SAPCC State Action Plan on Climate Change 

SFDRR Sendai Framework for Disaster Risk Reduction 

ToRs Terms of reference 

VPRP Village Prosperity and Resilience Plan 

WASCA Water Security and Climate Adaptation 

SuWaVi Sustainable Water Vision for India 
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1. Context 

1.1 The company 

The Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH has been 
operating in India for over 60 years. It is a pivotal branch of the German development agency, 
has been actively contributing to green and sustainable development in India since 1971.  

India is an emerging country with a rapidly growing economy and industry. At the same time, 
India is facing the challenge of adapting to the increasingly visible impacts of climate change 
and disasters. Almost one third of its land mass is already affected by desertification and 
degradation, and groundwater scarcity is a growing problem.  

In 2022, India and Germany signed the Green and Sustainable Development Partnership and 
made a commitment to achieving the goals of the 2030 Agenda and the Paris Agreement. 

As the world’s most populous country, India must also cope with the demands of a rapidly 
growing population. More than 30 per cent of the population already lives in urban areas, and 
the constant influx is creating challenges for India’s cities. Environmental pollution poses health 
risks to residents and requires the urban infrastructure to be adapted. In addition, there is a 
lack of vocational education and steady income opportunities. Many Indians therefore still live 
below the poverty line and in rural areas. Roughly, around 55% of the country’s population is 
dependent on agriculture and allied activities with low productivity. Seasonal and short-term 
internal migration is indicative of the prevalent distress levels in rural areas. GIZ works on 
behalf of the German Government, the European Union (EU), other public and private clients 
as well as civil society in the following thematic areas/clusters: 

a. Environment, biodiversity and natural resource management 
b. Sustainable urban and industrial development 
c. Energy, as well as  
d. Social and private sector development 

In India, GIZ supports communities as well as public and private institutions in conserving 
natural resources and biodiversity, minimising climate-related risks and restructuring agrifood 
systems to make them sustainable. This is important to secure livelihoods in rural areas without 
losing sight of environmental aspects. 

1.2 Project background 

Under the Environment, biodiversity and natural resource management cluster, “Adaptive 
social protection of Vulnerable Communities for Enhanced Rural Resilience (AVCERR)” is an 
Indo-German development cooperation project implemented by GIZ in India. It is 
commissioned by the German Federal Ministry for Economic Cooperation and Development 
(BMZ) in partnership with the Ministry of Rural Development (MoRD) in India for three years, 
September 2024 – August 2027. The Implementation Agreement with MoRD, Government of 
India is in the process of signing.  

 
The key objective of the project is that the institutional capacities for the implementation of 
category IV works, “special works for mitigation of extreme weather events and disaster 
preparedness” through “Viksit Bharat – Guarantee for Rojgar Guarantee and Ajeevika 
Mission Gramin (VB-G RAM G), Act, 2025” for vulnerable households in rural India have 
improved.  
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It is worth noting that VB-G RAM G Act has replaced the erstwhile Mhatma Gandhi NREGA. 
The broader structure of the public works based employment guarantee programme remains 
the same with diversification of permissible list of works, greater focus on systemic 
convergence, saturation based planning approach, application of digital and spatial 
technologies as part of the statutes, etc. The core pillar of the programme is economically 
developed and climate resilient villages @2047. Growth, convergence, emplowerment and 
saturation based approach are the key pillars of the new Act.   
 
The project implements targeted measures to enhance adaptive social protection in rural India: 

 

• It trains rural development staff of Ministry of Rural Development (MoRD) to 
implement adaptive social protection measures and introduces a digital decision-
support tool to guide implementation. 

• The project develops recommendations to expand permissible works under VB-G 
RAM G and conducts pilot demonstrations of adaptive social protection 
innovations. 

• It facilitates multi-stakeholder dialogues and international exchanges between the 
Ministry of Rural Development, Government of India and actors in social protection, 
disaster risk management, and climate change adaptation. 

 
The project will be operational at national level and six pilot districts across the states of Bihar 
and Rajasthan, covering different agro-climatic zones and hazard conditions. 
 
VB-G RAM G is already the largest public works-based safety net programme available in India 
during shocks including extreme weather events such as droughts, floods etc. It is universally 
applicable in all rural areas and covers almost 269,000 local self-governments. Almost 155 
million households registered under the previous programme will continue to get benefits under 
VB-G RAM G as well. With a total budget of 8.5 to 9.0 billion euro at the national level in India, 
it guarantees for 125 days of unskilled wage employment in rural areas along with protecting 
farmers by providing 60 days switch-off period for public employment. It has also made 
provisions for relaxations in rules and documentation norms for the crisis situations resulting 
out of natural disasters.   

The list of permissible works is divided into four broad categories, 29 sub-categories and a 
total of 318 permissible works.  
  

a. Water related works for water security 
b. Core rural infrastructure 
c. Livelihood related infrastructure 
d. Special works related to mitigation of extreme weather events and disaster 

preparedness  

1.3 Objective of the commission/subject of the procurement 

The Ministry of Rural Development (MoRD), Government of India, through the Adaptive Social 
Protection of Vulnerable Communities for Enhanced Rural Resilience (AVCERR) project, 
seeks to develop and pilot an Artificial Intelligence (AI)-enabled Digital Decision Support Tool 
(DDST) for strengthening climate resilience and disaster preparedness (CRDP) under the 
Viksit Bharat – Guarantee for Rozgar and Ajeevika Mission (Gramin) (VB-G RAM G). 
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Over the last several years, substantial investments have been made in developing digital 
planning ecosystems such as Yuktdhara, Bhuvan, NREGASoft, PM Gati Shakti, disaster 
management information systems, climate databases, and rural infrastructure registries. While 
these systems provide valuable datasets and planning capabilities, they currently operate 
largely as information repositories, planning tools, or monitoring systems. They do not provide 
a unified analytical framework that enables district administrations to identify priority 
geographies, assess resilience deficits, and determine the specific interventions required to 
address those deficits. 

The proposed DDST shall adopt an integrated two-layer analytical approach. 

The first layer shall comprise a Composite Impact Score Framework, which combines climate 
risks, disaster vulnerabilities, socio-economic vulnerabilities, adaptive capacity indicators, and 
infrastructure deficits to identify and rank vulnerable Gram Panchayats, Blocks, and Districts. 
This layer answers the question: "Where should public investments be prioritised?" 

The second layer shall comprise an AI-enabled Gap Analysis and Recommendation Engine, 
which analyses hazard exposure, existing resilience infrastructure, natural resource 
conditions, and programme investments to estimate the quantity and type of permissible VB-
G RAM G works required to address identified vulnerabilities. This layer answers the question: 
"What interventions are required, where, and in what quantity?" 

The DDST shall not replace existing planning systems such as Yuktdhara or statutory decision-
making processes under VB-G RAM G. Rather, it shall function as an intelligent analytical layer 
that complements existing systems by generating evidence-based recommendations which 
can subsequently be reviewed, modified, approved, or rejected through existing planning and 
governance mechanisms. 

The objective of this assignment is therefore to develop, integrate, pilot, validate, and 
institutionalize an AI-enabled Digital Decision Support Tool that combines vulnerability 
prioritization with actionable planning recommendations, thereby supporting adaptive social 
protection, climate adaptation, disaster risk reduction, and resilient rural infrastructure planning 
under VB-G RAM G. 

2. Requirements for the IT solution 

This section describes the functional, technical, institutional, and operational requirements for 
the proposed DDST. The tool shall build upon existing investments made under the 
Government of India’s digital planning ecosystem and shall leverage existing datasets and 
systems rather than creating parallel structures. The focus shall be on developing an 
interoperable, scalable, and sustainable decision-support platform capable of supporting 
district-level planning and national-level monitoring. 

2.1 Description of the existing IT solution 

The AVCERR project has already completed a comprehensive scoping exercise for the 
proposed DDST. The exercise assessed existing planning systems, reviewed interoperability 
opportunities, developed conceptual architecture options, established a Composite Impact 
Score framework, conducted stakeholder consultations, and prepared preliminary wireframes 
and user journeys. 



 

Subject of the tender procedure: 

Transaction number: 

 
 

8 

The proposed assignment shall therefore build upon these existing outputs. Activities such as 
baseline scoping, broad stakeholder assessments, conceptual framework development, and 
initial wireframing shall not be repeated except where refinements are required in consultation 
with MoRD, NIC, NRSC, and GIZ. 

The existing digital ecosystem includes: 

• Yuktdhara (NRSC/Bhuvan) 

• NREGASoft 

• PM Gati Shakti National Master Plan 

• VB-NRIS (Unified Rural Infrastructure Registry) 

• Mission Antyodaya 

• IDS-DRR 

• CRISP-M 

• Disaster Management Information Systems 

• Climate and weather databases 

• Geospatial datasets maintained by NRSC and partner institutions 

These systems collectively provide planning, monitoring, geospatial, and vulnerability-related 
information but currently lack a unified AI-enabled decision-support capability. 

2.2 Description of the application/use of the IT solution 

The DDST shall function as an integrated analytical and recommendation platform that 
supports evidence-based planning under VB-G RAM G. 

The system shall assist district administrations, blocks and planning authorities like Gram 
Sabha and Gram Panchayat, by: 

• Identifying highly vulnerable geographies. 

• Prioritizing Gram Panchayats based on Composite Impact Scores. 

• Assessing existing resilience capacities and infrastructure. 

• Identifying infrastructure and resilience deficits. 

• Recommending permissible VB-G RAM G works. 

• Supporting convergence with other government schemes. 

• Providing climate and disaster risk-informed planning recommendations. 

• Generating district, block, and Gram Panchayat level planning intelligence. 

The DDST shall complement existing planning systems and provide recommendations that 
can be transferred into Yuktdhara for further planning, technical scrutiny, and approval. 

2.3 General conditions at the partner end  

The Ministry of Rural Development, GIZ, NIC, NRSC, State Governments, and designated 
implementing agencies shall facilitate access to approved datasets, technical consultations, 
validation processes, and pilot implementation arrangements. 
 
District administrations already possess significant digital capacities through their use of 
NREGASoft, GIS-enabled planning tools, mobile monitoring applications, and digital reporting 
systems. The district headquarters generally possess adequate internet connectivity, 
hardware infrastructure, and trained personnel capable of utilizing advanced decision-support 
systems. 
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The contractor shall be responsible for developing the DDST, integrating approved datasets, 
ensuring interoperability with existing systems, and supporting pilot implementation. 

2.4 Functional requirements 

The DDST shall consist of six integrated functional layers. 

Layer 1: Data Integration and Interoperability Layer: The system shall integrate datasets 
from: 

• PM Gati Shakti 

• Yuktdhara 

• VB-NRIS 

• NREGASoft 

• Mission Antyodaya 

• IMD 

• IndiaWRIS 

• CGWB 

• NDMA 

• State Disaster Management Authorities 

• NRSC 

• Soil Health Card databases 

• Land Use and Land Cover databases 

• Wasteland Atlas 

• State-specific datasets 

Layer 2: Composite Impact Score Engine: The system shall generate Composite Impact 
Scores using indicators related to: 

• Climate vulnerability 

• Disaster risk 

• Socio-economic vulnerability 

• Infrastructure vulnerability 

• Adaptive capacity 

• Natural resource stress 

Outputs shall support prioritization of districts, blocks, and Gram Panchayats. 

Layer 3: AI Gap Analysis Engine: The system shall analyse: 

• Hazard exposure 

• Existing infrastructure capacity 

• Asset condition 

• Resource adequacy 

• Service deficits 

The engine shall estimate resilience gaps based on defined benchmarks. 

Layer 4: AI Recommendation Engine: The system shall generate: 
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• GP-wise recommendations 

• Hazard-specific interventions 

• Indicative quantities of works 

• Convergence recommendations 

• Asset maintenance recommendations 

• Climate adaptation recommendations 

All recommendations shall be accompanied by evidence layers and explanatory logic. 

Layer 5: Dashboard and Visualization Layer: Role-based dashboards shall be provided for: 

• National users 

• State users 

• District users 

• Block users 

• Gram Panchayat users 

Layer 6: Planning and Yuktdhara Integration Layer 

The system shall enable transfer of AI-generated recommendations into Yuktdhara as tagged 
"AI-Suggested" works for review through existing planning processes. 

The DDST shall preserve all existing statutory approval mechanisms including Gram Sabha 
approval, administrative sanction, technical sanction, social audit, and programme monitoring. 

2.5 Non-functional requirements 

In addition to delivering the required analytical and decision-support functionalities, the DDST 
shall meet a set of non-functional requirements to ensure usability, reliability, scalability, 
sustainability, and long-term adoption by government institutions. The solution shall be 
designed for nationwide scalability and seamless integration into the existing digital ecosystem 
of VB-G RAM G. 

The system shall: 

• Be scalable to support national deployment across all States and Union Territories. 

• Support a minimum of 5,000 concurrent users without performance degradation. 

• Operate effectively under varying internet bandwidth conditions. 

• Be mobile-responsive and accessible through standard web browsers. 

• Support English and Hindi during the pilot phase and be expandable to additional 
languages. 

• Ensure high availability, reliability, and disaster recovery mechanisms. 

• Follow Government of India cybersecurity, data privacy, and data governance 
standards. 

• Maintain complete auditability and traceability of recommendations, datasets, and user 
actions. 

• Support modular enhancements for future hazards, datasets, and analytical modules. 

2.5.1 Interfaces 

The DDST shall operate within a federated digital ecosystem and therefore requires robust 
interoperability mechanisms. 
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The system shall support: 

• REST-based APIs. 

• JSON and XML data exchange formats. 

• OGC-compliant geospatial services. 

• API-based integration with Yuktdhara. 

• API-based integration with NREGASoft. 

• Integration with VB-NRIS and PM Gati Shakti. 

• Integration with disaster management and climate information systems. 

• Import and export of geospatial datasets and planning outputs. 

2.5.2 System requirements/technical framework 

The DDST shall be developed using a modular, service-oriented architecture capable of 
supporting future expansion and integration requirements. 
 
The technical framework shall: 
 

• Follow microservices architecture principles. 

• Support GIS-enabled spatial databases. 

• Support AI/ML model deployment and lifecycle management. 

• Enable cloud and on-premises deployment options. 

• Include role-based access control mechanisms. 

• Support real-time and batch data processing. 

• Enable automated updates of integrated datasets. 

• Be designed for future integration with emerging government digital platforms. 

2.6 Use of open-source software (OSS) 

The Government of India promotes the adoption of open-source technologies to ensure 
transparency, flexibility, sustainability, and cost efficiency. Accordingly, the DDST shall be 
developed using open-source technologies to the maximum extent possible. 

The contractor shall utilise open-source software for: 

• Spatial databases (PostgreSQL/PostGIS) 

• GIS services (GeoServer) 

• Mapping frameworks (OpenLayers/Leaflet) 

• Backend development frameworks 

• AI and machine learning frameworks (Python-based ecosystems) 

• Containerization and deployment tools 

The contractor shall ensure that no proprietary software dependencies are introduced without 
prior approval from MoRD and GIZ. All source code, configuration files, and deployment scripts 
developed under this assignment shall be transferred to MoRD and its designated technical 
partners upon completion. 

2.7 Hosting 

The Contractor shall provision, configure, operate and maintain a secure hosting environment 
for the Digital Decision Support Tool throughout the development, testing, integration and pilot 
phases. The hosting solution shall include cloud infrastructure, server provisioning, storage, 
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hosting of application components, AI models, GIS services, APIs and dashboards, together 
with cybersecurity measures, automated backup, disaster recovery, system monitoring and 
technical support. The Contractor shall ensure compliance with Government of India data 
security standards and support migration of the complete application, databases, source code 
and documentation to the National Informatics Centre (NIC) or another government-
designated hosting environment upon completion of the assignment. The final production 
deployment architecture shall be agreed jointly by MoRD, NIC, NRSC, GIZ, and the contractor. 

3. Responsibilities of the contractor 

The contractor shall be responsible for the end-to-end development, integration, piloting, 
validation, documentation, capacity building, and institutional handover of the DDST. The 
contractor shall work closely with MoRD, NIC, NRSC, State Governments, district 
administrations, and other relevant stakeholders throughout the assignment: 

3.1 Work package 1: Kick-off 

This work package establishes the governance, technical, and operational foundation for the 

assignment. It will ensure alignment among all stakeholders and confirm the scope, timelines, 

responsibilities, and integration requirements. 

Activities 

• Conduct inception workshop. 

• Review existing DDST scoping outputs. 

• Review available datasets and interoperability arrangements. 

• Finalize implementation strategy. 

• Confirm pilot districts. 

• Establish governance and reporting arrangements. 

Deliverables 

• Inception Report. 

• Detailed Work Plan. 

• Stakeholder Engagement Plan. 

• Risk Management Framework. 

3.2 Work package 2: Drafting of implementation concept 

This work package translates the conceptual DDST framework into a detailed technical 
blueprint for implementation. 
 
Activities 
 

i. Develop detailed system architecture. 
ii. Develop data architecture. 
iii. Define AI and analytics architecture. 
iv. Define interoperability architecture. 
v. Define hosting architecture. 
vi. Define security architecture. 
vii. Refine user journeys and workflows. 
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Deliverables 
 

i. System Requirement Specification (SRS). 
ii. Technical Architecture Document. 
iii. Data Governance Framework. 
iv. Security and Privacy Framework. 
v. Integration and Interoperability Framework. 

3.3 Work package 3: Technical implementation 

This work package represents the core development phase of the assignment and includes 
development of both the Composite Impact Score Engine and the AI Gap Analysis and 
Recommendation Engine. 

Activities 

• Development of integrated data layer. 

• Development of Composite Impact Score Engine. 

• Development of AI Gap Analysis Engine. 

• Development of Recommendation Engine. 

• Development of dashboards and visualizations. 

• Development of reporting modules. 

• API development and integration. 

• Mobile optimization. 

• User management and access control systems. 

Deliverables 

• Alpha Version. 

• Beta Version. 

• Integrated DDST Platform. 

• Technical Development Documentation. 

3.4 Work package 4: Testing and quality assurance 

This work package ensures that the DDST performs reliably, securely, and accurately under 
real-world operating conditions. 

Activities 

• Unit testing. 

• Integration testing. 

• Performance testing. 

• Security testing. 

• User Acceptance Testing (UAT). 

• Validation of AI models and recommendations. 

Deliverables 

• Test Reports. 

• Security Audit Report. 

• UAT Sign-Off Report. 
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• Model Validation Report. 

3.5 Work package 5: Documentation 

Comprehensive documentation shall be prepared to support deployment, maintenance, 
training, and future scaling. 
 
Activities 
 

i. Preparation of user manuals. 
ii. Preparation of administrator manuals. 
iii. Preparation of technical documentation. 
iv. Preparation of API documentation. 
v. Preparation of deployment documentation. 

 
Deliverables 
 

i. User Manual. 
ii. Administrator Manual. 
iii. Technical Documentation Package. 
iv. API Documentation. 
v. Deployment Guide. 

3.6 Work package 6: Workshop and Capacity Building 

The long-term success of the DDST depends on user adoption and institutional ownership. 

This work package focuses on building capacities of national, state, district, and technical 

stakeholders. 

Activities 

• National orientation workshop. 

• State-level training workshops. 

• District-level training sessions. 

• Training of trainers. 

• Development of training materials. 

• Pilot Coverage 

• Three districts in Bihar. 

• Three districts in Rajasthan. 

Deliverables 

• Training Manual. 

• Training Presentations. 

• Training Completion Report. 

• Capacity Building Assessment Report. 

3.7 Work package 7: Support (and operation) 

Following deployment, the contractor shall provide operational support to ensure smooth 
functioning and timely resolution of technical issues. 
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Activities 

• Helpdesk services. 

• Bug fixing. 

• System monitoring. 

• Performance optimization. 

• Hosting support. 

• User support. 

Duration 

Minimum 12 months after pilot deployment. 

Deliverables 

• Monthly Support Reports. 

• Incident Logs. 

• Performance Monitoring Reports. 

3.8 Work package 8: Project management 

This work package covers overall coordination, governance, reporting, stakeholder 
engagement, and quality assurance. 

 
Activities 
 

• Project governance. 

• Stakeholder coordination. 

• Progress monitoring. 

• Risk management. 

• Financial and administrative management. 

• Quality assurance oversight. 
 
Deliverables 
 

• Monthly Progress Reports. 

• Quarterly Progress Reports. 

• Steering Committee Presentations. 

• Project Closure Report. 
 

**Gender responsiveness to be considered as a mandatory and crosscutting theme in the 
design of the decision support tool.  

3.9 Work package 9: Pilot Deployment, Validation and Institutional Handover 

The pilot phase will validate both analytical approaches—the Composite Impact Score 
Framework and the AI Gap Analysis & Recommendation Engine—and assess their usability, 
accuracy, and operational value. 

Activities 

• Deployment in three districts of Bihar. 
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• Deployment in three districts of Rajasthan. 

• Validation of Composite Impact Scores. 

• Validation of AI-generated recommendations. 

• User feedback collection. 

• Refinement of analytical models. 

• Sustainability planning. 

• Source code handover. 

• Knowledge transfer to NIC and MoRD. 

• Migration support. 

Deliverables 

• Pilot Assessment Report. 

• Validation Report. 

• Lessons Learned Report. 

• Sustainability and Scale-up Roadmap. 

• Source Code Repository. 

• Knowledge Transfer Package. 

• Final Project Completion Report. 

3.10. Information and reporting obligations 

3.10.1. Reporting obligation 

The contractor shall punctually submit to GIZ the reports specified in the contract according to 
type and frequency, in the agreed form and language and in the stipulated format. Unless 
otherwise agreed in the contract, the contractor shall prepare the reports in German and 
forward them in electronic form (both in a format that is MS Word-compatible and as a PDF 
document) to GIZ.  

If the contractor’s primary task is to produce one or more studies or appraisals, the reporting 
requirements set out at 2.3 above do not apply (with the exception of 2.3.5). 

3.10.2. Required content 

All reports and the associated documents must clearly indicate the ultimate commissioning 
party/client, any other financing parties and GIZ as the contracting authority. The reports must 
be concise and limited to information directly relevant to the contract. The reports should state 
the degree to which objectives are achieved. They must be dated and hard copies need to be 
signed. Any sources and references must be stated. 

3.10.3. Interim reports and final report 

The final report is due at the latest when the contract period ends. Where a contract has a term 
of at least 12 months, interim reports are due every twelve months. The partner institution must 
be involved in writing the reports.  

Upon request by GIZ, the key sections of reports must be forwarded to the partner institution 
in the country’s official language or an agreed common language. 
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4. Schedule and milestones 

Certain milestones, as laid out in the table below, are to be achieved during the contract term. 
In case of delays arising from approvals, data-sharing arrangements, pilot implementation, 
stakeholder consultations, political or administrative considerations, or additional validation 
and training requirements, the contract duration may be extended upon mutual agreement 
between the parties. 

Milestones/process steps/partial services Deadline/place/person responsible 

Inception report submission Month 1 – Sep 2026 

SRS and Architecture Approval Month 2- Sep 2026 

Development of Core Data Layer Month 3-4 – Nov-Dec 2026 

Development of Composite Impact Score Engine   Month 4 – Dec 2026 

Development of AI Gap Analysis Engine Month 5- Jan 2027 

Development of Recommendation Engine and 
Dashboards 

Month 6 – Feb 2027 

Alpha Release Month 6 – Feb 2027 

Integration and Testing Month 7 – March 2027 

Beta Release Month 8 - April 2027 

Pilot Deployment in Bihar and Rajasthan  Month 9- May 2027 

Capacity Building and User Training Month 9-10, May – June 2027 

Validation and Refinement Month 10 – June 2027 

Handover, Scale-up Roadmap and Project 
Closure 

Month 11 – July 2027 

5. Granting of rights of use (e.g. to partners) 

The rights of use for the IT solution, to be granted as per section 3.2 of the Supplementary 
Terms of Contract for IT Services – EVB-IT Standard Business Terms for IT Services (EVB-
IT-Service-AGB) (this may need to be amended according to the type of EVB-IT contract 
concluded), are granted both to GIZ and to partner institution i.e. Ministry of Rural 
Development, Government of India. 

6. Data protection and information security 

Data Protection  

The performance of the contract may be associated with the processing of personal data by 
the contractor, such as (but not limited to) names and contact information and who would alone 
define the nature of such data and how such processing would be carried out. In such cases, 
the contractor shall act as an independent data controller and must alone comply with all 
applicable data protection obligations, including those stemming from regional and local laws. 
The contractor shall process personal data only when a given goal cannot be reasonably 
attained without such data. The data protection principles such as lawfulness, data 
minimization, accuracy, purpose limitation, storage limitation, transparency, integrity and 
confidentiality, and accountability, as well as the numerous rights of the data subject must be 
paid due attention. The GIZ is not in any way responsible for such processing. 
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Whenever the contractor executes the instructions of a partner to the GIZ with regard to such 
processing, the partner shall be the data controller, and the data processing shall be carried 
out in accordance with the partner’s instructions as well as laws and standards to which it is 
subject. 

If the contractor is not subject to the GDPR and the applicable laws do not contain any 
explanation on the data protection principles and rights mentioned here, the definitions and 
meanings provided by the GDPR (Regulation (EU) 2016/679) should be considered. 

The digital tool developed or upgraded on behalf of a local partner of GIZ must meet the highest 
data protection standards, especially those relating to data protection by design and by default, 
as stated in Annex 1. “Data protection standards for developing digital tools meant for GIZ's 
partners”. The contractor is therefore required to inform GIZ if any applicable national 
requirement is incompatible with the provisions of this annex. We equally recommend the 
partner to conclude data protection agreements with the hosting service provider(s) and the 
maintenance service provider(s), where applicable. The GIZ would be available to support the 
partner whenever need arises. 

Information security 

The following key performance indicators relevant to information security are agreed for the 
provision of the service and the reports: 

• Milestones to be achieved. 

• Resolution time for security-relevant events 

In the event of non-compliance with the key performance indicators described, the client may 
claim damages or reduce the remuneration in accordance with the statutory provisions. 

It is mandatory to provide your own virtual server for the project. 

When configuring the web server, you must pay attention to the following: 

• Disable Trace HTTP Request 

• Run as a separate User & Group 

• Disable signature. 

• Disable banner. 

• Restrict access to a specific network or IP. 

• Use only TLS 1.2 

• Disable Directory Listing 

• Remove unnecessary DSO modules. 

• Disable Null and Weak Ciphers 

• periodically updates of the system -> stay current! 

• periodically checks of the system log files. 
 

The software to be developed or the development process must fulfil the following 
requirements: 

• Network communication between the components of the application should be encrypted. 

• The transmission of authentication information (especially passwords) must be encrypted. 

• Hard-coded passwords must not be included in the application. 
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• Hard-coded keys (symmetric/asymmetric) should not be included in the application. If this 
is unavoidable, the handling of the key must be described. The information security risks 
associated with the storage of the key must be assessed. 

• The application should be designed in such a way that it is testable and easy to maintain 
(e.g. in order to be able to easily eliminate vulnerabilities). 

• In order to minimize operating errors (human errors), the ergonomics of the application 
should be designed securely in accordance with the protection requirements. 

• User input, data streams and secondary data (e.g. session information) must always be 
validated, i.e. invalid input must not be accepted by the application. Validation must be 
carried out in such a way that it is not possible to bypass the check (e.g. by manipulating 
client software). 

• The error messages generated by the application (in particular exception 
handling/exceptions) must not provide any information that allows conclusions to be drawn 
about the architecture or software/software versions used. 

• Passwords must not be stored in plain text. Passwords may only be stored as hash values. 
The hash algorithm must correspond to the current state of the art. 

• The system must be hardened against SQL injection. In detail, this concerns the validation, 
filtering and cleansing of user input. The inputs may only have expected properties and 
characters and may not contain any unauthorized metacharacters that are passed to the 
SQL interpreter. When implementing API interfaces, it is essential to harden them against 
malicious code injection (SQL injection, etc.) via the URL. 

• The system must be protected against Cross Site Scripting (XXS) on the client side. The 
server(s) must be protected against reflected or persistent cross site scripting by securing 
the server source code. All data to be processed by the server must be validated before 
execution. Whitelists of permitted data can be used for this purpose. General conversion 
of certain script characters is also a popular method. It is to be prevented that executable 
metacharacters of the scripts are read by the server. Cookies should only be read by the 
server (Http Only) and not by JavaScript in the browser. 

• Passwords must be at least 10 characters long, for privileged accounts at least 16 
characters long.  

• The password must consist of 3 of the following 4 characters: Upper case letters (A to Z), 
lower case letters (a to z), digits (0 to 9) and special characters (for example: !, $, #, %).  

• Multi-factor authentication (at least two factors) must be used for accounts with 
administrative privileges.  

• Session cookies used for logins must be deleted after logging out from the client.  

• For the upload of files, appropriate file filters are to be provided so that no files with 
executable content (scripts, programs or SQL codes) can be uploaded and executed.  

 
Annex 1: Data-protection-standards-for-developing-digital-tools-meant-for-GIZ-s-partners 

7. Language 

In deviation from sections 1.2, 6.1 and 8.1 of the Supplementary Terms of Contract for IT 
Services – EVB-IT Standard Business Terms for IT Services (EVB-IT-Service-AGB), the 
services are to be provided in English language. 
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8. Technical-methodological concept 

In the conceptual design of the tender (technical-methodological approach, project 
management, if necessary other requirements), the tenderer is required to take specific 
objectives and requirements into consideration and describe them, as explained below. 

8.1 Requirements for the technical-methodological concept (section 1 of the 
assessment grid) In the tender, the tenderer is required to show how the services 
specified in section 3, where relevant taking account of other specific methodological 
requirements (section 2), are to be provided (technical-methodological concept). 

8.1.1 Assessment of the requirements: 

The tenderer must assess the objective and the requirements of the IT solution (see sections 
1 and 2) in relation to feasibility and to what particular (non-)technical difficulties must be taken 
into account in the IT solution to be developed by the tenderer about the objective (section 1.1 
of the assessment grid). 

8.1.2 Project management and development methodology: 

The tenderer should consider the design of the project management process and describe his 
or her methodology for development/implementation, considering the described work 
packages (section 3) and compliance with the milestones (section 4) (section 1.2 of the 
assessment grid). 

8.1.3 Operational plan/personnel assignment plan: 

The tenderer must create and explain an operational plan that also includes a personnel 
assignment plan for all the specialist staff that he or she offers. The operational plan must 
depict the assignment periods (time and expert days) and describe the necessary work steps 
and take account of and, where necessary, supplement the milestones as per section 4 
(section 1.3 of the assessment grid). 

8.1.4 Test and documentation concept: 

The tenderer must describe the process for testing and documenting the IT solution and the IT 
security and documentation standards used (section 1.4 of the assessment grid). 

9. Human resources 

9.1 Human resources concept 

The tenderer is required to provide staff for the positions (‘experts’) referred to and described 
here in terms of the scope of tasks and qualifications on the basis of corresponding CVs (see 
section 7). 

The qualifications specified below meet the requirements for achieving the highest score in the 
technical assessment. 

Team Leader- Product Lead/ Digital Governance Expert (Section 3.1 of the assessment 
grid) 

Responsibilities  
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• Lead the overall planning, implementation and quality assurance of the assignment, 
ensuring timely delivery of all work packages and deliverables. 

• Serve as the primary point of contact with MoRD, GIZ, NIC, NRSC and other 
stakeholders, and facilitate effective coordination throughout the project. 

• Provide strategic and technical oversight for the design, development, integration, 
piloting and institutionalization of the Digital Decision Support Tool (DDST). 

• Guide the multidisciplinary team in incorporating climate resilience, disaster risk 
reduction, adaptive social protection, geospatial technologies and AI-based decision 
support into the DDST. 

• Lead stakeholder consultations, validation workshops, pilot implementation and 
capacity-building activities in collaboration with national, state and district 
stakeholders. 

• Ensure interoperability of the DDST with existing Government digital platforms, 
including Yuktdhara, NREGASoft and other relevant systems. 

• Review and approve all technical outputs, documentation, training materials and 
knowledge products before submission. 

• Provide overall project management, including work planning, risk management, 
resource coordination, quality control and reporting to ensure successful completion 
of the assignment. 

Qualifications: 

• Education/training (3.1.1): 
o Qualification or certificates in the area of Computer Science, information 

technology, Data Science (e.g. master’s degree in computer sciences) 

• Language (3.1.2): 
o Knowledge of English C1 level, in the Common European Framework of Reference 

for Languages 

• General professional experience (3.1.3): 
o 6 years of professional experience in the area of managing digital, Artificial 

Intelligence, GIS-based development projects, preferably in the government or rural 
development sector 

• Specific professional experience (3.1.4): 
o 3 years of professional experience in development of digital tool 
o 2 years of professional experience in digital decision support tool in climate and 

disaster fields 

• Leadership experience/management (3.1.5): 
o 5 years of leadership experience as a project team leader or manager in a company 

• Development cooperation (DC) experience (3.1.6): 
o 2 years of experience working on DC projects 

• Other (3.1.7): 
o 3 years of experience in Public financed programs/schemes 

Expert 1: AI/ML Architect and Lead Developer (Section 3.2 of the assessment grid) 

Responsibilities 

• Lead the design, development and deployment of the AI-enabled Gap Analysis and 
Recommendation Engine, including the Composite Impact Score framework for the 
Digital Decision Support Tool (DDST). 
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• Develop AI/ML models, algorithms and decision-support logic to analyse climate, 
disaster, geospatial, infrastructure and socio-economic datasets, and generate 
evidence-based recommendations for VB-G RAM G planning. 

• Design and implement the overall technical architecture, ensuring seamless 
integration of AI components with GIS platforms, databases, APIs and existing 
Government systems such as Yuktdhara, NREGASoft and other relevant digital 
platforms. 

• Guide the development team in building scalable, secure and interoperable 
application components using appropriate open-source technologies and coding 
standards. 

• Lead model training, validation, testing and performance optimization to ensure 
accuracy, reliability and explainability of AI-generated outputs. 

• Develop and implement data integration frameworks, including data pipelines, APIs 
and interoperability mechanisms for multiple internal and external data sources. 

• Ensure compliance with Government of India standards on cybersecurity, data 
privacy, system performance and software quality throughout the development 
lifecycle. 

• Prepare technical documentation, support system deployment, capacity building, 
troubleshooting and migration of the DDST to the Government-designated hosting 
environment. 

Qualifications: 

• Education/training (3.2.1): 
o Qualification or certificates in the area of computer science (10), Artificial 

Intelligence (10), Data Science (10), Information Technology (10) or related 
discipline (5) (e.g. master’s degree in Environment Sciences) 

• Language (3.2.2): 
o Knowledge of English and Hindi C1 level, in the Common European Framework of 

Reference for Languages 

• General professional experience (3.2.3): 
o 6 years of Demonstrated experience developing enterprise-scale AI applications. 

• Specific professional experience (3.2.4): 
o 2 years of experience in AI/ML systems development 
o One year of experience in recommendation engines, predictive analytics, 

geospatial AI, or decision-support systems. 

• Leadership experience/management (3.2.5): 
o 2 years of leadership experience as a project team leader or manager in a company 

• Development cooperation (DC) experience (3.2.6): Not Applicable 

• Other (3.2.7): Not Applicable 

Expert 2: GIS and Spatial System’s Expert (Section 3.3 of the assessment grid) 

Responsibilities 

• Lead the design and implementation of the geospatial architecture of the Digital 
Decision Support Tool (DDST), including development of spatial databases and GIS 
services. 

• Integrate geospatial datasets from platforms such as Yuktdhara, NRSC/Bhuvan, PM 
Gati Shakti, IndiaWRIS, IMD and other relevant sources to support spatial analysis 
and decision-making. 
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• Develop GIS-based analytical models, maps and dashboards for hazard, 
vulnerability, infrastructure, natural resources and public works planning under VB-G 
RAM G. 

• Support the AI/ML team in developing location-specific gap analysis, spatial 
modelling and recommendation frameworks by providing geospatial analytics and 
visualization. 

• Prepare technical documentation, spatial data standards, metadata and user 
guidance, and support testing, pilot implementation and capacity building on GIS 
functionalities of the DDST. 

Qualifications: 

• Education/training (3.3.1): 
o Qualification or certificates in the area of GIS (10 marks), Remote Sensing (10 

marks), Geoinformatics (10 marks), Geography (10), Geospatial Engineering (10 
marks), or a related field (5 marks). (e.g. Master/bachelor’s in computer sciences) 

• Language (3.3.2): 
o Knowledge of English C1 in the Common European Framework of Reference for 

Languages 

• General professional experience (3.3.3): 
o 4 years of professional experience in the area of application of GIS in rural 

development planning in multi-data environment involving analytics and data 
processing.   

• Specific professional experience (3.3.4): 
o 3 years of experience in GIS system development and geospatial analytics. 
o 2 years of experience with enterprise GIS platforms, spatial databases and remote 

sensing applications. 

• Leadership experience/management (3.3.5): Not Applicable 

• Development cooperation (DC) experience (3.3.6): Not Applicable 

• Other (3.1.7): Not Applicable 

Expert 3: Full Stack Application Developer and API Integration Specialist (Section 3.4 of 
the assessment grid) 

Responsibilities  

• Design, develop and maintain the front-end and back-end components of the Digital 
Decision Support Tool (DDST), ensuring a secure, scalable and user-friendly 
application. 

• Develop, implement and manage APIs and interoperability frameworks for seamless 
integration with Government digital platforms such as Yuktdhara, NREGASoft, PM 
Gati Shakti and other relevant databases and web services. 

• Build and optimize application modules, databases, user interfaces, dashboards and 
workflows using open-source technologies and industry best practices. 

• Conduct system integration, testing, debugging, performance optimization and 
deployment to ensure reliable, secure and efficient operation of the DDST across web 
and mobile platforms. 

• Prepare technical documentation, support cloud deployment and migration, resolve 
technical issues, and provide technical support during pilot implementation, user 
acceptance testing and system handover. 
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Qualifications: 

• Education/training (3.4.1): 
o Qualification or certificates in the area of computer science (10), Software 

Engineering (10), or related disciplines (6) (e.g. Masters/bachelor’s in computer 
sciences) 

• Language (3.4.2): 
o Knowledge of English C1 level, in the Common European Framework of Reference 

for Languages 

• General professional experience (3.4.3): 
o 4 years of professional experience in the area of full-stack software development 

(frontend and backend).  

• Specific professional experience (3.4.4): 
o 2 years of experienced in developing enterprise web applications and API-based 

systems. 
o 2 year experience with cloud deployment, microservices architecture and open-

source technology stacks. 
o 2 year of experience with usability design (UI/UX) principles and responsive 

interfaces. 

• Leadership experience/management (3.4.5): Not Applicable 

• Development cooperation (DC) experience (3.4.6): Not Applicable  

• Other (3.4.7): Not Applicable 

Expert 4: Climate Risk and Adaptive Social Protection Expert  
(Section 3.5 of the assessment grid) 

Responsibilities  

• Lead the development of climate risk, disaster vulnerability and adaptive social 
protection frameworks to inform the design of the Digital Decision Support Tool 
(DDST) under VB-G RAM G. 

• Define climate, disaster, socio-economic and livelihood vulnerability indicators and 
support the development of the Composite Impact Score and AI-enabled Gap 
Analysis framework. 

• Provide technical guidance to ensure that AI-generated recommendations are aligned 
with climate-resilient public works, adaptive social protection principles, and the 
provisions of the VB-G RAM G Act. 

• Support stakeholder consultations, validation of analytical frameworks, pilot 
implementation, and capacity-building activities with national, state and district 
stakeholders. 

• Contribute to technical documentation, user manuals, training materials and 
knowledge products, and ensure alignment with relevant national policies, climate 
adaptation frameworks, disaster risk reduction guidelines, and Government of India 
programmes. 

Qualifications: 

• Education/training (3.5.1): 
o Qualification or certificates in the area of environment and climate studies (10), 

disaster management (10), public policy (10), social sciences (10) (e.g. master’s 
degree in Environment Sciences). 

• Language (3.5.2): 
o Knowledge of English and Hindi C1 level, in the Common European Framework of 

Reference for Languages 
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• General professional experience (3.5.3): 
o 4 years of professional experience in the area of project leadership, coordination or 

program management, preferably involving rural development, climate change 
adaptation, disaster risk reduction, or any other government welfare programs. 

• Specific professional experience (3.5.4): 
o 3 years of professional experience in climate risk and adaptation related topics.  
o 2 years of professional experience in coordinating assignments related to digital 

decision support tool in climate and disaster fields 

• Leadership experience/management (3.5.5): Not Applicable 

• Development cooperation (DC) experience (3.5.6): Not Applicable 

• Other (3.5.7): Not Applicable 

Expert Pool 1:  Pilot and Capacity Building with up to 2 Experts (Section 3.6 of the 
assessment grid) 

Responsibilities  

• Coordinate and facilitate pilot implementation of the Digital Decision Support Tool 
(DDST) in the selected districts, working closely with MoRD, State Governments, 
district administrations and other implementing agencies. 

• Plan and conduct stakeholder consultations, user acceptance testing, validation 
workshops and field demonstrations to gather feedback and support refinement of the 
DDST. 

• Design and deliver training programmes, user manuals and capacity-building 
materials for officials at national, state, district, block and Gram Panchayat levels. 

• Document implementation experiences, user feedback, lessons learnt and best 
practices, and support incorporation of improvements into the DDST before final 
deployment. 

• Provide on-site technical and operational support during the pilot phase and facilitate 
knowledge transfer and institutional handover to ensure sustainable adoption of the 
DDST. 

Qualifications: 

• Education/training (3.6.1): 
o Qualification or certificates in the area of Rural Development (10 marks), Social 

Work (10 marks), Public Policy (10 marks), Environmental Studies (10 marks), or 
related fields (5 marks). (e.g. Master’s degree in social work/public policy) 

• Language (3.6.2): 
o Knowledge of C1 Level of English and Hindi, in the Common European Framework 

of Reference for Languages 

• General professional experience (3.6.3): 
o 3 years of professional experience in the area of training, capacity building, or 

knowledge management, preferably in government, rural development, or 
disaster/climate sectors.  

• Specific professional experience (3.6.4): 
o 2 years of professional experience in designing and conducting training programs 

on digital tools, MIS systems, or GIS platforms 
o 1 years of professional experience in MGNREGS processes, disaster risk 

management practices, and climate change adaptation at the district/block level 

• Leadership experience/management (3.6.5): Not Applicable 

• Development cooperation (DC) experience (3.6.6): Not Applicable 
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• Other (3.6.7): Not Applicable 

The tenderer must provide a clear overview of all the proposed experts and their individual 
qualifications. 

10. Costing requirements 

This is a tender below the EU threshold (up to EUR 216,000.00) 

10.1 Assignment of experts 

In your tender, please do not deviate from the specification of quantities required in these 
Terms of Reference (the number of experts and expert days, the budget specified in the price 
schedule), because this is part of the competitive tender and is used to ensure that the tenders 
can be compared objectively. There is no entitlement to use the total number of expert days 
or the specified budget. 

The number of expert days corresponds to the working days. 

Expert Expert days 

Team Leader- Product Lead/Digital 
Governance Expert  

40 

Expert 1: 

AI/ML Architect and Lead 
Developer 

 

60 

Expert 2: 

GIS and Spatial Systems Expert 

 

40 

Expert 3: 

Full Stack Application Developer 
and Integration Specialist 

 

60 

Expert pool 4: 

Climate Risk and Adaptive Social 
Protection Expert 

 

40 

Expert Pool 1:  

Pilot and Capacity Building Expert 
(2) 

 

50 

 

Total Days  

 

290 



 

Subject of the tender procedure: 

Transaction number: 

 
 

27 

10.2 Travel expenses 

GIZ would like to reduce greenhouse gas emissions (CO2 emissions) caused by travel. When 
preparing your tender, please incorporate options for reducing emissions, for example by 
selecting the lowest-emission booking class (economy) or using means of transport, airlines 
and flight routes that are more CO2-efficient. For short distances, travel by train (second class) 
or e-mobility are the preferred options. 

Travel expense requirements 

Important note: In cases where national administrative staff (e.g. drivers) are required to travel 
with the contractor’s experts, please include travel expenses for them in this section and in 
your cost estimate. 

 

The travel expenses must be costed as follows by the contractor: 

Travel expenses item Quantity/budget 

Total number of international flights (trips) (4 Flights) 2 

Total number of regional/national flights (trips) (24 Flights) 12 

CO2 offsets for flights 

Link to working aid and table for setting the budget 

1.520,00 EUR 

An unalterable budget for CO2 
offsets for settlement against 
evidence is specified. 

Transport costs (rail travel, car travel, public transport) 1.800,00 EUR 

Per-diem allowances (Delhi) 10 

Accommodation allowances (Delhi) 10 

Per-diem allowances (other cities in India) 36 

Accommodation allowances (other cities in India) 36 

Other travel expenses (visa, project-related travel expenses 
outside the place of business etc.) for 2 international trips 

280,00 EUR 

Per-diem allowances are reimbursed as a lump sum up to the maximum amounts permissible 
under tax law for each country as set out in the country table in the circular from the German 
Federal Ministry of Finance on travel expense remuneration (download at Steuer Liche 
Behandlung von Reisekosten und Reisekostenvergütungen bei betrieblich und beruflich 
veranlassten Auslandsreisen ab 1. Januar 2026 

In addition, for the following items, reasonable costs can be settled against evidence up to the 
proposed amount. 

• Transport costs  

https://dms.giz.de/dms/llisapi.dll?func=ll&objaction=overview&objid=226039474
https://dms.giz.de/dms/llisapi.dll?func=ll&objaction=overview&objid=347331954
https://www.bundesfinanzministerium.de/Content/DE/Downloads/BMF_Schreiben/Steuerarten/Lohnsteuer/2025-12-05-steuerliche-behandlung-reisekosten-2026.pdf?__blob=publicationFile&v=4
https://www.bundesfinanzministerium.de/Content/DE/Downloads/BMF_Schreiben/Steuerarten/Lohnsteuer/2025-12-05-steuerliche-behandlung-reisekosten-2026.pdf?__blob=publicationFile&v=4
https://www.bundesfinanzministerium.de/Content/DE/Downloads/BMF_Schreiben/Steuerarten/Lohnsteuer/2025-12-05-steuerliche-behandlung-reisekosten-2026.pdf?__blob=publicationFile&v=4
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• Other travel expenses 

Notes on the settlement of accommodation allowances outside Germany: 

For the country India (Delhi / other cities), tenderers may offer accommodation allowances up 
to EUR 211,00 / 80,00. This is the maximum amount (if more than one country, write ‘These 
are the maximum amounts’) permissible under tax law as per the BMF circular on travel 
expense reimbursement. 

• If the contractor offers accommodation allowances at up to 75% (EUR 158,25 / 60,00) 
of the maximum amounts permissible under tax law as per the BMF circular on travel 
expense reimbursement, the expenses will be reimbursed on a lump-sum basis in the 
contractually agreed amount. 

• If the contractor offers accommodation allowances at between 75% and 100% (EUR 
158,25 /60,00 and EUR  211,00 / 80,00) of the maximum amounts permissible under 
tax law as per the BMF circular on travel expense reimbursement, the corresponding 
evidenced expenses will be reimbursed up to the contractually agreed amount. 

 

10.3 Equipment 

– Not applicable – 

10.4 Workshops, training and Capacity Building 

The contractor runs the following workshops/training courses: 

10.4 .1 Workshops 

• Workshop budget (against evidence): 6.000,00 EUR 

• 1 National level workshop/dialogue on the decision support digital tool.  

• 2 states level workshops/dialogues on the digital tool.  

• National/State/District level workshops/dialogues: Dates, participants etc. to be decided 
with GIZ. Entire facilitation and organisation to be done by contractor. Minimum of 50 
participants must attend each of the workshops. 

 
10.4.1 Capacity Building 
 

• Capacity Building Budget (against evidence): 6.000,00 EUR 

• Minimum of 50 participants/program functionaries each in 2 state level trainings must be 
trained in the use of Digital tools.  
 

The budget includes the following costs relating to the planning and running of workshops: 
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• Room/Venue hire 

• Technical systems 

• Moderation services 

• Translation/interpreting 

• Catering 

• Workshop materials 

• Travel expenses for partner experts (subsistence, accommodation, travel costs) 

• Other costs relating to the workshops in consultation with the responsible officer. 

The budget does not include the fees and travel expenses for the contractor’s experts incurred 
in connection with the planning and running of the workshops. These are covered by the 
corresponding number of expert days and travel expenses (sections 5.4 to 5.7 and 5.9 of the 
financial bid). The documentation includes agenda, bills on actuals, registration of participants, 
photographs, report on the event.  
 

10.5 Hiring of Services for Cloud Hosting, Server and Backup 

Hiring of cloud computing software as per section 2.5 is required for the period from October 
2026 to July 2027. 

The price must be listed in the price schedule as an annual lump sum. Hosting is required for 
a total period of 10 month. 

10.6 Other costs 

A budget (against evidence) for printing, design and publication can be given for section 4 i.e. 
deliverables that include knowledge products and reports. A budget of Euro 1.500,00 is 
earmarked for this. This is subject to verification and evidence.  

10.7 Flexible remuneration item 

Not Applicable- “ 

10.8 Cofinancing arrangements 

– Not applicable – 

11. Requirements on the format of the tender 

The structure of the tender must correspond to the structure of the ToR. It must be legible (font 
size 11 or larger) and clearly formulated. The language in which the tender must be written is 
English. 

The technical-methodological concept of the tender (section 7 of the ToR) is not to exceed 15: 
Lower limit 10 and upper limit 15, pages (not including the cover page, list of abbreviations, 
table of contents and brief introduction). 

The CVs of the staff proposed in accordance with section 9 of the ToR must be in the EU 
format and not exceed four pages in length. The CVs must clearly show what position the 
proposed person held, which tasks he or she performed and how many expert days he or she 
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worked during which period in the specified references. The CVs must be submitted in a 
language, namely English. 

We strongly request that you do not exceed the number of pages specified. 

12. Options 

12.1 Follow-on measure/extension of service-delivery period 

Not Applicable  

12.2 Expansion of the service content 

Not Applicable 

13. Annexes (optional) 

Data-protection-standards-for-developing-digital-tools-meant-for-GIZ-s-partners 


